JOHN M. DOMURAD
Chief Deputy

REQUEST FOR PROPOSAL NO.:

TITLE:

ISSUED BY:

DATE ISSUED:

SITE VISIT:

PROPOSAL DUE DATE AND TIME:

OFFER EXPIRATION DATE:

Dear Sir or Madam:

The United States District Court for the Northern Di
proposals of contractors to provide the purchase and

UNITED STATES DISTRICT COURT
NORTHERN DISTRICT OF NEW YORK

LAWRENCE K. BAERMAN James M. Hanley Federal
Building
Clerk P.O. Box 7367, 100 S. Clinton St.

Syracuse, New York 13261-7367
(315) 234-8506
Fax (315) 234-8654

USDC-SYRCR#Mordue-08-24-2015

“Syracuse 12" Floor - Mordue Courtroom
Audio & Video Evidence Presentation
System Upgrade for the U.S. District Court
for the Northern District of New York”

Sunday Heuser

Contracting Officer

U.S. District Court

100 South Clinton St.

PO Box 7367

Syracuse, New York 13261-7367

August 24, 2015

Site Visit must be conducted by appointment
only (see instructions below regarding the site
visit)

On or before, September 25, 2015 - 5:00
p.m. EST

Proposals received afer this date and time
will be considered late.

Offers will be valid for 60 days unless a
different period is specified by the Offeror

strict of New York seeks to review the
installation of (1) Audio and Video

Evidence Presentation System (VEPS) for the District Judge Courtroom located on the 12" Floor
at the James Hanley Courthouse 100 South Clinton Street, Syracuse, New York.
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Please note that this courtroom is an existing courtroom located on the 12" Floor of the James
Hanley Courthouse.

It is expected that one (1) purchase order will be awarded on or before September 28, 2015
contingent on the availability of funds. If it is determined the Court does not have sufficient
funding for this project, the entire project will be transferred for consideration during Fiscal Year
2016.

Therefore, it is the intention of the United States District Court for the Northern District of New
York to review the proposals submitted by contractors to this RFP, and to select the contractor
who provides the necessary products and services which will benefit the Courts needs.

The attached Request for Proposal (RFP) contains a pricing schedule and the technical
specifications for the Court. If you decide to submit a response to this RFP, you will need to
develop and provide both a technical proposal and a price proposal. Your technical proposal
shall consist of all the submittals required to be provided at the time proposals are due. Your
price proposal shall consist of the prices you are offering for each individual item of equipment,
labor, maintenance, and travel as well as any substitution suggestions with pricing and the reason
the substitution is being requested.

Award of this proposal will be made to the contractor whose technically acceptable proposal
offers the lowest technically acceptable price to the court.

IF THERE ARE ANY CLARIFICATIONS AND/OR AMENDMENTS TO THIS
SOLICITATION, THEY WILL BE AVAILABLE ON THE INTERNET AT:
www.nynd.uscourts.gov. All clarifications and/or amendments, if made, will be provided to all
contractors. The clarification and/or addendum shall have the same binding effect as the
remainder of the RFP.

Questions concerning any areas of uncertainty which in your opinion require clarification or
correction, must be furnished in writing, (fax or e-mail is also acceptable) to Sunday Heuser, and
marked “Offeror’s Questions, RFP No. “USDC-SYRCR#Mordue-08-24-2015" and must be
submitted NO LATER THAN TEN CALENDAR DAYS from date of issuance of the solicitation
document.

Questions pertaining to the Court’s requirement or proposal preparation should be referred only
to Sunday Heuser, Contracting Officer, US District Court, Syracuse, NY, who may be contacted
at (315) 234-8506, fax (315) 234-8654, or email sunday_heuser@nynd.uscourts.gov. Collect
calls will not be accepted.

Your proposal must be signed by an official authorized to contractually bind your organization
and must indicate that it is valid for at least 60 days. The response must be bound together at the
upper left hand corner only. Please do not include binders with your response.

One (1) original and one (1) copy of your Request for Proposal (RFP) should be received by the
Contracting Officer, NO LATER THAN 5:00 P.M, EST. ON FRIDAY, August 24, 2015, at
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the following address:

If hand-delivered or delivery service:

Sunday Heuser, Contracting Officer
U.S. District Court

100 South Clinton St.

7" Floor

Syracuse, New York 13261

If using U.S. Postal Service:

Sunday Heuser, Contracting Officer
U.S. District Court

100 S. Clinton St.

PO Box 7367

Syracuse, New York 13261-7367

Site Visits

Because of the complexity of installing this system into a historic courtroom, we are reguesting
that a site visit be completed if your company is planning on bidding on this project.

Contractor Site Visits are available by contacting the Contracting Officer’s Technical
Representative, Teresa Lasell (315) 234-8556 or (315) 952-3989.

Site visits will be conducted by appointment only at 100 South Clinton St., Syracuse, NY on

the 12th Floor of the James Hanley Federal Building.

You must contact the Contracting Officer’s Technical Representative to schedule your site
visit to the courtroom. Walk-in site visits will not be accepted.

Rejection of Responses

The United States District Court reserves the right to reject any or all responses to the RFP.
Cost of Preparation of Quotation

The RFP does not commit the Court to pay costs for the preparation and submission of a
proposal. It is also brought to your attention that the Contracting Officer is the only individual
who can legally commit the Court to the expenditure of public funds in connection with any
acquisition action.

Cancellation

The United States District Court reserves the right to cancel any further proceedings pursuant to
this RFP for any reason. In no event shall the Court have any liability for such cancellation.

Evaluation and Selection of Vendor
Proposals received from the Contractors will be evaluated and selection of the Contractor will be
determined based on product compatibility & reliability, service, and the lowest technically

acceptable price.
The United States District Court reserves the right to:
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€)] request clarification or additional information from any Contractor at any time,

(b) modify, remove, or add requirements to the RFP and to suspend or reopen the RFP
process,

(©) reject any or all responses and terminate the RFP

Final selection of the Contractor is solely within the discretion of the Court and will be contingent
on the availability of funds.

Thank you for your time and consideration. We look forward to your response.

Sincerely,

Sunday Heuser
Contracting Officer/Procurement Administrator

attachments
(1) Audio and Video Evidence System RFP for 12" Floor courtroom located at James Hanley
Courthouse - Syracuse, NY

This solicitation consists of the following sections:

Part 1 - Letter Solicitation, Section B Statement of Work/Specifications - pages 1-12
Part 2 - Products - pages 13-14

Part 3 - Execution - pages 15-23

Part 4 - Provisions and Clauses - pages 24-78

ATTACHMENTS:

Appendix A - Sample Installation Schedule - page 79

Appendix B - Project Overview Statement
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SECTION B - STATEMENT OF WORK/SPECIFICATIONS

B.1 GENERAL REQUIREMENTS AND SPECIFICATIONS

1. SUMMARY

d.

The purpose of the request for proposal is to seek a contractor to procure, install,
configure and test a complete operational audio and video evidence presentation
system as an upgrade to the current audio and video system located in District
Judge’s Norman A. Mordue’s Courtroom located on the 12" Floor of the James
Hanley Courthouse at 100 South Clinton Street in Syracuse, NY.

The installation shall include everything necessary or incidental to complete the
installation including but not limited to, receptacle plates, wire, electrical boxes,
etc. The contractor shall furnish all necessary information to ensure that a proper
system is installed that meets the design requirements and the operational
requirements of the Court.

The Contractor shall restore finish hardware to the original condition including
painting, wall, millwork and ceiling modifications and attachments.

The Contractor shall provide training on the operation of the VEPS system.

2. SCOPE OF WORK

The contractor shall furnish all equipment and materials, whether specifically
mentioned herein or not, to ensure a complete and operating system consistent
with the design intent. The Not In Contract (NIC) and Court Furnished
Equipment (CFE) equipment and materials are specifically exempt from this
requirement.

The Contractor shall provide equipment that, where required, shall conform to the
applicable requirements of the Underwriter’s Laboratories, Inc., local codes, the
National Electrical Code and any other governing codes. Such items shall bear a
label or mark indicating their conformance to the above requirements.

The Contractor shall perform a “conduit/wiring analysis” of the site before
commencing field installation. This is to determine that all the electrical
provisions (identified as being provided by others) have been installed. Any
discrepancies or deficiencies noted during the inspection shall be documented in
writing and be sent to the Contracting Officer and the COTR withing five (5)
business days of the inspection.

The Contractor shall generate shop drawings and information for the complete
installation and wiring of the VEPS system. The Contractor shall provide (or sub-
contract for) the on-site installation and wiring of the VEPS, and shall provide
ongoing supervision and coordination during the installation phase.
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e. The Contractor shall be responsible for the initial adjustment of the systems
herein prescribed and shall provide all test equipment for the system acceptance
testing and shall provide all test results in writing to the Contracting Officer and
the COTR at the time of final acceptance testing.

f. The Contractor shall provide labor and materials to remove existing audio system
wiring prior to installation of new floor boxes.

g. The Contractor shall provide a minimum one (1) year warranty.

3. SUBMITTALS

a. Provide the Work of this Section in accordance with the Contract Documents.
b. Pre-award submittals shall be provided as part of the bid process and shall include
the following:
1. Restatement of “Scope of Work” incorporating these criteria by reference.
2. A detailed schedule showing, for each piece of equipment, the offered
make, model, quantity and proposed unit and total prices in spreadsheet
format.
3. Manufacturer’s specification sheets for each proposed equipment
substitution.
4, A detailed description, make, model, quantity, proposed unit, total prices

and explanation of use for any equipment not included by the Court under
this RFP but necessary for complete operation of the VEPS.

C. Post award and pre-installation submittals shall include but not be limited to, the
following:
1. Complete system construction and point to point wiring schematic

drawings, including all component values and showing complete letter and
number identification of all wire and cable as well as jacks, terminals and

connectors.

2. Shop drawings of all panels, plates and designation strips, including
details relating to terminology, engraving, finish and color.

3. Shop drawings of all custom designed consoles, tables, carts, support

bases, and shelves.

Schematic drawings of all custom components, assemblies and circuitry.
Shop drawings of all unusual equipment modifications.

Run sheets or field wiring details.

Patch panel assignment layout drawings.

Front elevation drawings of the modified equipment rack configuration.
All items of equipment whether a stock manufactured item or custom built
shall be supported by complete and detailed schematic drawings and
replacement parts lists. No “black boxes” or unidentified components
shall be acceptable.

© N oA

10.  Allist of test equipment, giving make and model numbers to be used for all
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tests an acceptance testing, in spreadsheet format.

d. At the completion of installation, provide the following information:

1.

Operation Manuals: Provide two (2) bound Operation Manuals to the
Court. Each shall contain printed operating instructions for all system
functions whose format has been compiled specifically for each system.
The reader of this manual shall be assumed to understand the procedures
for using the courtroom VEPS, but unfamiliar with this particular facility.
Providing standard factory equipment operating instructions alone is not
acceptable. The operation manual should include a single double sided
summary sheet of instructions that covers the general use of the system.

The Operation manual shall describe all typical procedures necessary to
activate each system to provide for the functional requirements as listed
under the Detailed Specifications. This section shall include minimum
troubleshooting procedures.

Maintenance Manuals: Provide two (2) bound Maintenance Manuals to
the Court. Each shall contain printed operating instructions for all system
functions whose format has been compiled specifically for each system.
The reader of this manual shall be assumed to be technically competent,
but unfamiliar with this particular facility.

The Maintenance Manual shall provide, at a minimum, a recommended
maintenance schedule with reference to the applicable pages in the
manufacturer’s maintenance manuals. Where inadequate information is
provided by the manufacturer, the Contractor shall provide the
information necessary for proper maintenance. This section shall also
include, at a minimum, *“as built” schematic wiring diagrams of all
systems, internal wiring diagrams of the central rack cabinet and control
panels, parts lists, and preventative maintenance notes, standard factory
equipment operating instructions, a list of changes to settings and
requirements for accessing or changing those settings, and copies of
“System Performance Tests and Adjustments” report.

A System functional block drawing identical to the specification drawing
with the addition of all input and output circuit cable and terminal block
numbers as well as all jack field circuit I.D. designations. A copy of this
drawing shall be framed in protective plastic and mounted on the inner
surface of the equipment rack door.

Provide simplified one (1) page instructions in a laminate protector.
Provide two (2) copies of all control software programing including

control screens and all source code. Provide documentation in written
form of all source code and screen captures of all control screens. Provide
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electronic copies of all source code on CD-ROM.

8. All information must be accurate as per written acceptance.

DELIVERY, STORAGE, AND HANDLING

a.

Control handling and installation of hardware and equipment items that are not
immediately replaceable, so that completion of the work will not be delayed by
hardware or equipment losses, both before and after installation.

Prior to installation, protect exposed surfaces with material that is easily removed
without marring finishes.

The court will not provide additional space to the contractor for the purpose of
pre-assembly and testing. Any required pre-assembly and testing must be
conducted at the Contractor’s facility.

SCHEDULING

It shall be the responsibility of the Contractor to coordinate the installation of the
system to be compatible with the courtroom schedule, the work of the COTR, and
the overall construction completion schedule. The Contractor shall attend
regularly scheduled progress meetings.

The Contractor shall assemble, install, test, and train Court personnel in the use of
the system in compliance with the schedule set forth in Appendix A. Any
changes to this schedule shall be submitted for approval and discussed with the
Contracting Officer and the COTR.

The Contractor shall assemble and test all equipment to verify proper operation
before shipping to the courthouse. Testing and shipping shall be coordinated with
the COTR.

The Contractor shall provide operating personnel with adequate training on the
completed system, including at least three (3) training sessions. See Owner
Training.

QUALITY ASSURANCES

a.

Quality of Materials and Equipment: All materials and equipment supplied by the
Contractor shall be new and shall meet or exceed the latest published
specification of the manufacturer in all respects. The Contractor shall supply the
latest model, available at the time of bidding, of each piece of equipment. All
equipment is intended to be professional grade and rated for continuous duty.
Basic guidelines have been prepared with minimum performance requirements.
These must be satisfied, unless a variance (separate document) is submitted and
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approved by the Contracting Officer and the COTR.

b. All equipment must be self-supporting and provide all necessary support
hardware.
C. Coordination of Work: Coordinate layout and installation of equipment with other

construction supported by, or penetrating through, ceilings, including light
fixtures, HVAC equipment, fire-suppression system, and partitions.

d. Warranty Statement: To maintain certain manufacturers’ warranties, said
equipment must be installed, aligned and serviced by those installers authorized
by said manufacturer to perform those duties. If the Contractor is not authorized
by said manufacturer, it is his sole responsibility to make the appropriate
arrangements and bear all cost and consequences thereof. See Warranty of
Products in Section 2, Paragraph 13.

7. APPENDICES

a. Appendix A: The Installation Schedule provided herein is Appendix A. Appendix
A provides a time frame within which phases of installation are to be completed.
A precise installation schedule must be provided of similar format to Appendix A
noting deviations from the time frame established in Appendix A complete with
reasons for deviation as part of a complete submittal.

b. Schedule B: The Bid Spreadsheet provided herein is Schedule B. Schedule B is
intended to represent the major components of the system and to provide
information on the quantities of spaces and systems to be installed. Additional
equipment required to produce a complete and functional system consistent with
the design intent must be added to the provided equipment list. Quantity, unit
pricing, and cut-sheets must be provided as part of the submittal for any
additional equipment. Schedule B must be filled out noting substitutions and
additional equipment as part of a complete submittal.
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8. SYSTEM DESCRIPTION

District Courtroom Audio System and Video Evidence Presentation System

Vi.

Vii.

viil.

Witness box

(1)  Touchscreen LCD Monitor
2 Video Input/Output

3) XLR Microphone Input

Judge’s bench

1) Video Output

(2 XLR Microphone Input

3 RTT (existing output from Court Reporter location)
4) Encrypted Wireless Microphone

(5) Control Panel

Courtroom Deputy desk

(1)  Video Output

(2) Video Input

3) XLR Microphone Input
4 Control Panel

Court Reporter desk/Law Clerk

1) RTT Input (existing 5 Block)
(2 Audio Output

3) Video Output

Attorney table floor box in four (4) locations
1) Audio Input faceplates
@) XLR Microphone Input(2)
(b) Stereo Minijack PC Input
(2 Video Input/Output faceplates (HDMI/VGA Input)
3 RTT (existing Output from Court Reporter location)

Multimedia podium system components(2 floor box locations)
1) Video touchscreen monitor

(2 Video annotation processor (rack mounted)

3) Video switch/scaler (rack mounted)

4) Document camera

(5) DVD/VCR combination unit (rack mounted)

(6)  PC Input (HDMI/VGA & Audio)

@) SVideo Input (VGA & Audio)

Offsite Video & Audio feed
1) Audio/Video feed from courtroom to Law Clerk offices.
2 Provide ability to grab screenshot of VVideo Evidence

Displays
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(1) 20" Video monitors in three (3) courtroom locations:
a) Judge’s Bench
b) Courtroom Deputy Desk
c) Law Clerk Desk/Court Reporter

(2) 20" Video monitors in Jury box
a) Three(3) at each level of jury box

(3) 20" Video Monitors in four (4) courtroom locations:
a) 1 each at attorney table

(4) 50" Video Displays in courtroom locations:
a) one (1) existing gallery location

b. Audio System Description

1. Install/Integrate FTR hardware into the Audio system
2. Integration with existing Hearing impaired audio system
3. Two(2) microphones per attorney table
C. Control Systems
1. Two (2) wired control panels; One (1)at the courtroom deputy desk,

One(1) at Judge location to control features of the audio/video system
including but not limited to:

Q) Shuttle control for all audio source equipment such as compact
disc players.

2 Source control for all video source equipment such as podium or
attorney table inputs.

3) VVolume control and mute check box for every microphone on a
separate microphone volume control page.

4) Remote audio mute to suppress all audio leaving the courtroom.

(5) Audio mute with white noise/CD sound over for bench
conferences.

(6) Video mute to suppress jury video and Holding cell

(7 Control for audio/video feed to chambers

(8) Control for VTC.

2. The control system shall be programmed to be substantially similar in use
and appearance to the systems currently installed in other courtrooms
within the District. Confer with Court Technical Representative to ensure
the system meets the usage needs of the Court.

3. Control Processor: The specified control system is a Crestron CP3N.

Control Touchscreens: The specified control touchscreens are Crestron
TSW-750-B-S.
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Control System wiring: All control system wiring shall use Crestron wire.

Control System Programming: Contractor shall coordinate the
programming of the control system with the Court and Court’s
Representatives to ensure an interface that meets with Court’s approval
and performs the functional intent of the design as outlined herein.

Video Evidence Presentation Equipment

1.

Lectern Document Camera: The lectern document camera shall provide
document presentation through the lectern video switch to all monitors in
the courtroom. Basis of design is the Lumens Model PS760.

System Rack Video Switch: The system video switch shall be rack
mounted in the system rack location. It will be able to handle inputs and
outputs. The switch shall be integrated with the control system at the
Courtroom Deputy’s desk. Manufacturer shall be Extron/Crestron.

Video Displays: The three (3) video displays shall be 20" LCD monitors
with a black bezel. A 20" display shall be provided for the judge,
courtroom deputy, and the law clerk. Basis of design is the NEC Model
LCD209UXi-BK.

Video Displays - Attorney Tables: The four (4) video displays shall be 20"
LCD monitors with a black bezel. A 20" display is provided for each
attorney table. Basis of design is the NEC Model LCD209UXi-BK.

Video Displays - Jury Box: The twelve (12) video displays shall be 20"
LCD monitors with a black bezel. A 20" display is provided for each
existing monitor stand. Basis of design is the NEC Model LCD209UXi-
BK.

Annotation System: The annotation system needed is based upon the

following:

@ Podium Video Processor - Crestron DVPHD

(b) Touchscreens-The two (2) touchscreens shall be LCD Monitors
with a black bezel, Model Planar Model PT2285PW.

Video Conferencing: Integration with VTC(CFE). Ability to control

layout and cameras, including video evidence via Crestron touchpanel
device.
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PART 2- PRODUCTS

GENERAL
1. All equipment and material shall be new.
2. Performance criteria or physical characteristics specified herein represent

minimum acceptable values unless noted otherwise.

3. Court Furnished Equipment (CFE):

a. Table and other millwork/furniture are CFE..
b. Personal computers, keyboards, printers and peripherals are CFE.
C. Power connections to all poke-thru or furniture feeds are CFE.

MISCELLANEOUS EQUIPMENT
1. Contractor shall provide an itemized list of any miscellaneous equipment required
to complete the successful installation of the above mentioned electronic systems.
This list should include, but is not limited to:

A. Video Cables

1. Video Cables shall be as recommended by computer interface
equipment manufacturer, and provided with every computer
interface.

2. Multi-conductor Camera Cables: Multi-conductor Camera Cables

between cameras and control units shall be compatible with the
cameras and control units. Control conductors shall meet or exceed
the requirements specified herein for control cables.

3. Computer Breakout Cables: Computer Breakout Cables shall be as
recommended by computer interface equipment manufacturer, and
provided with every computer interface.

WARRANTY OF PRODUCTS

1. Contractor shall guarantee (warranty) each system in its entirety in writing against
defects in material and workmanship for one (1)-year from date of written
acceptance and to meet all performance requirements outlined herein. Warranties
may not be pro-rated.

2. During this time, the systems shall be kept in proper operating order at no
additional labor, material, or transportation cost to the Court.

3. During the warranty period, the Contractor shall respond with remedy to a trouble
call within twenty-four (24) hours after receipt of such a call, and shall provide a
24-hour service phone number.

4, Equivalent replacement equipment shall be temporarily provided when immediate
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5.

on-site repairs cannot be made.

At least two routine inspection and adjustment visits will be scheduled for the
first year. Submit reports to the Court.

PROPOSED SUBSTITUTIONS

1.

Where specific equipment is described it is not the intention to discriminate
against the products of other manufacturers, but rather to establish a standard of
quality. The use of trade names on the drawings or finish schedule is to establish
the file pattern to be used. It is not intended to exclude other manufacturers whose
patterns, in the judgment of the Contracting Officer, are equivalent to those
named. All proposed substitutions shall be submitted as alternates with complete
data.

The Court requires manufacturers’ original specification tests. The Contracting

Officer and Contracting Officers Representatives will evaluate and approve the
substitutions.
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PART 3- EXECUTION

PRE-INSTALLATION MEETING

1.

GENERAL

1.

Prior to the start of the work, and at the Contractor’s direction, meet at the project
site to review methods and sequence of installation, special details and conditions,
standard of workmanship, testing and quality control requirements, job
organization and other pertinent topics related to the work. The meeting shall
include the Contracting Officers Technical Representative, Contractor, the Video
evidence presentation system Contractor, inspection and testing services (if any)
and any other subcontractors whose work requires coordination with this work.

A Conduit/Wiring Analysis shall be conducted at the Installation Meeting. The
Contractor shall submit “as-built” drawings locating all existing conduit runs,
junction boxes, and electrical outlets. Show location and type of all special
receptacle boxes and plates to be supplied and/r modified by the Contractor.
Verify and inspect all necessary conduits and outlets. Provide with the submittals,
a list of all conduits, boxes, and power changes necessary for installation of
audio/visual systems in each courtroom.

Installation shall include the delivery, unloading, setting in place, fastening to
walls, floors, ceilings, counters, or other structures where required,
interconnecting wiring of the system components, equipment alignment and
adjustment, and all other work whether or not expressly required herein which is
necessary to result in complete operational systems.

The installation of all work must be in accordance with commonly accepted
industry standards and practice. The installation vendor’s Design Engineer shall
exercise Engineering supervision over the entire installation and inspect the
installation at least twice prior to Acceptance Testing. It is the responsibility of
the Contractor to cooperate with other trades in order to achieve well-coordinated
progress and satisfactory final results. The Contractor must watch for conflicts
with work of other contractors on the job and execute moderate moves or changes
as are necessary to accommodate other equipment or preserve symmetry and
pleasing appearance.

Wire all systems in accordance with Standard Broadcast Practices and the
National Electrical Code, NFPA, SMPTE, NAB, UL, ETA, FCC, NTSC, Design
and Installation (SAMS) and any other authority having jurisdiction. Where a
conflict occurs, follow the most stringent requirements. Refer to schematic and
block diagrams.

If, in the opinion of the Contractor, an installation practice is desired or required,
which is contrary to these specifications, a written request for modification shall
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be made to the Engineer. Modifications shall not commence without written
approval from the Engineer.

Provide necessary screws, anchors, clamps, tie wraps, distribution rings,
miscellaneous grounding and support hardware necessary to facilitate the
installation of the system.

Furnish special installation equipment or tools necessary to properly complete the
system, including but not limited to, tools for terminating, testing and splicing
cables.

All installation practices shall be in accordance with, but not limited to, these
specifications.

PHYSICAL INSTALLATION

1.

7.

All equipment shall be firmly secured in place unless requirements of portability
dictate otherwise.

Fastenings and supports shall be adequate to support their loads with a safety
factor of at least three.

All boxes, equipment, etc., shall be secured plumb and square.

In the installation of equipment and cable, consideration shall be given not only to
operational efficiency, but also to overall aesthetic factors.

Terminate all unused inputs to switches.
Install equipment with all necessary precautions to prevent and guard against
electromagnetic and electrostatic hum, to assure adequate ventilation, and to

provide for safety and ease of use to the end user.

All visible devices shall be a matte black finish.

CABLE INSTALLATION

1.

All cables, regardless of length, shall be marked with wrap-around number or
letter cable markers at both ends. There shall be no unmarked cables at any place
in the system. All cable ends shall be clearly tagged with destination and function
markings in accordance with the wiring diagram.

Provide cable pass through holes as required. Provide grommets in all pass

through holes. Coordinate placement of holes with Contracting Officer’s
Technical Representative. Indicate placement on Shop Drawings. Review all
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10.

locations with the Contracting Officer’s Technical Representative before drilling.

It is the intent for all visual and control cables to be concealed. To this end, the
Contractor shall provide materials and labor to drill holes through hard walls and
provide surface mounted raceways inside and outside the courtroom. In the event
that it is demonstrated to be impossible to drill the required holes, the Contractor
shall provide wooden moldings (stained to match the courtroom finish)
configured to best blend in with the existing wooden panels and/or furniture.

Contractor shall ensure that all visual and control cables are neatly dressed with
split loom tubing or equivalent for pleasing appearance and safety.

All inter-rack cabling shall be neatly strapped, dressed, and adequately supported.

Terminal blocks, boards, strips, or connectors, shall be furnished for all cables
which interface with racks, cabinets, consoles, or equipment modules.

Provide quick disconnect connectors within the rack for equipment that is not
provided with manufacturer installed connections. The connectors shall be of
industry standard type, appropriate to the signal and voltages required by the
equipment. Internal rack wiring shall not be wired directly to the equipment via
screw or solder connections.

All cables shall be grouped according to the signals being carried. In order to
reduce signal contamination, separate groups shall be formed for the following
cables:

Power cables,

Analog control cables,

Digital control cables,

Audio cables carrying signals less than -20 dBm,

Audio cables carrying signals between -20 dBm and +20 dBm,
Audio cables carrying signals above +20 dBm,

Video cables, and

Radio frequency (RF) cables.

SQ@ o o0 o

NOTE - Under no circumstances should audio cables be allowed to run in the
same raceway as video, computer or power cables.

Racks shall have power on one side and low voltage on the other side. As a
general practice, all power cables, control cables, and high level cables shall be
run on the left side of an equipment rack as viewed from the rear. All other cables
shall be run on the right side of an equipment rack, as viewed from the rear.

Cables shall be routed at least 610 mm from any fluorescent ballast and at least 1
m from any electric motors or other high level source of electromagnetic
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11.

15.

16.

17.

18.

interference.

Unless otherwise called for in these specifications, the following cables, or their
approved equals, shall be used in these systems:

a. Audio ... Canare L4ESAT
b. Audio (70 Voltspeakers) ..., Belden 8461
C. Audio (8 ohmspeakers) . .......... ..o i, Belden 8473
d. Video (Baseband) ............. .. .. .. . . i Belden 8281
e. RE(Broadband) ...............cciiiiiiin. Belden 9291
f. Control . ... Belden 8489

All cables shall be cut to the length dictated by the run. No splices shall be
permitted in any pull boxes without prior permission of the Engineer. For
equipment mounted in drawers or on slides, the interconnecting cables shall be
provided with a service loop of appropriate length.

All cables in conduits must be insulated and shielded from each other and from
the conduit the entire length and must not be spliced. Ground all the shields at the
high-level termination end of the respective circuits only, unless otherwise
specified herein. Heat shrink tubing shall be used to dress the ends of all wire and
cabling including a separate tube for the drain or ground wire.

Ensure that the maximum pulling tensions of the specified distribution cables are
not exceeded and cable bends maintain the proper radius during the placement of
the facilities. No cable shall be installed with a bend radius less than that
recommended by the cable manufacturer. Observe the bending radius and pulling
strength requirements of the cables during handling and installation. Provide
clutch or shear pin protection for cables during cable pulling to ensure cable
pulling tension is not exceeded.

Provide temporary protection of cables before termination. Cables shall not be left
lying on the floor. Bundle and tie wrap to provide protection.

CONNECTOR ASSEMBLIES

Provide engraved wall connector assembly plates for all audio, audiovisual, and
control connections. All visible connector assemblies shall be constructed of
bronze colored anodized aluminum, beveled and brushed 150 grit to reduce
reflections. Thickness as required. Hidden (not easily seen) connector assemblies
may be stainless steel or anodized aluminum.

Unless otherwise detailed herein, the following types of panel receptacles shall be
used on all connection boxes, panels, plates, and wireways:

1. Video input and distribution - Canare BCJ-RU type.

2. Remote Control Panels - 4 pin XLR.

3. MATYV outlet - F type 75 ohm connector

RJ-45 Jacks shall be wired per the pair assignments indicated in ANSI/TIA/EIA
568-B-2001.
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d. Coordinate the placement of all visual devices and connector assemblies with the
Contracting Officers Technical Representative. Indicate placement on Shop
Drawings. Review all locations with the Clerk of the court prior to installation.

GROUNDING PROCEDURES

a. The Contractor shall ensure that all power circuits are on the same electrical
phase and that all ground cables are only connected to one point at the power
breaker panel.

b. In order to minimize problems resulting from improper grounding and to achieve
maximum signal-to-noise ratios, the following grounding procedures shall be
adhered to:

1.

System Grounds: A single primary “system ground” shall be established
for the systems in each particular area. All grounding conductors in that
area shall connect to this primary system ground. The system ground shall
be provided in the audio equipment rack for the area, and shall consist of a
copper bar of sufficient size to accommodate all secondary ground
conductors.

A copper conductor, installed in a raceway by this contractor, having a
maximum of 0.1 Ohms total resistance, shall connect the primary system
ground bar to the nearest metallic electrical conduit of at least 5¢cm in
diameter. The Contractor shall be responsible for determining if the
metallic conduit is properly electrically bonded to the building ground
system.

Secondary system grounding conductors shall be provided from all racks
in each area to the primary system grounding point for the area. Each of
these grounding conductors shall have a maximum of 0.1 Ohms total
resistance.

Under no conditions shall the AC neutral conductor, either in the power
panel or in a receptacle outlet, be used for a system ground.

General: Because of the great number of possible variations in grounding
systems, it shall be the responsibility of the Contractor to follow good
engineering practice, as outlined above, and to deviate from these
practices only when necessary to minimize crosstalk and to maximize
signal-to-noise ratios in the audio, video, and control systems. The
Contractor shall submit a written request to the Contracting Officer and
the Contracting Officers Technical Representative, with justification and
technical support materials, for approval of alternate grounding methods
and practices.

POWER DISTRIBUTION IN EQUIPMENT RACKS

a. General: Provide Surge Suppressors with Remote Turn-On at the top of each rack
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and wire into control system. Provide Power Conditioners which shall plug into
the Surge Suppressors and distribute power to groups of equipment. All rack
mounted equipment will have conditioned power.

SPARE PARTS

a. Provide replacement fuses, lamps, batteries and connectors in sufficient quantities
to last one (1) year.

QUALITY CONTROL

a. Provide and maintain an effective Quality Control program and perform sufficient
inspections, surveys and tests of all items of work, including those of other trades,
to ensure compliance with the contract documents. Furnish appropriate facilities,
accurately calibrated instruments and testing devices required to perform the
quality control operations and with sufficient work forces to cover the
construction operations within the actual construction sequences. Coordinate this
work with the quality control requirements of other technical Sections of the
Specifications and with requirements of the Contractor and governing authorities
having jurisdiction.

SYSTEM PERFORMANCE TESTS AND ADJUSTMENTS

a. Test Plan:

1.

The Contractor shall develop a comprehensive test plan for testing all
systems elements in accordance with the outlines contained herein. The
testing shall include manufacturing quality assurance, subassembly,
pre-installation system testing and post-installation system testing.

The test plan shall be submitted to the Contracting Officer and the
Engineer for approval in accordance with an agreed upon schedule.

The test plan shall identify each individual tests to be performed and the
test equipment and methods to be used.

Reference shall be made to all applicable standards for test methods,
equipment, and reporting values, or to best industry practices when test
requirements are not addressed by specific standards.

b. Cabling Tests:

1.

Upon completion of the installation of each area, the contractor shall test
all elements of the system. This testing shall include as a minimum:

@ Continuity of all circuits.

(b) Operation of all circuits.

(©) Phase checking of all circuits.
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(d) Operation of all equipment in all modes

2. During and/or after installation, as appropriate, the Contractor shall test all
cabling for continuity, phase, shielding, and unreasonable signal loss. The
testing shall be conducted according to the submitted and approved test
plan.

C. Polarity:

1) Verify the polarity of each device in the shop to obtain true
polarity throughout the system.

2 Verify and document that polarity is kept throughout the system
after wiring from inputs through output devices or receptacles.

SYSTEM CHECKOUT

1. Before Acceptance Tests are scheduled, the Contractor shall perform his own
system checkout. He shall furnish all required test equipment and shall perform
all work necessary to determine and/or modify performance of the system to meet
the requirements of this specification. This work shall include the following:

a.

b.

Submission of the “Test Plan”.

Test all visual and related systems for compliance with the “System
Performance Tests and Adjustments”.

Check all control functions, from all controlling devices to all controlled
devices, for proper operation.

Maintain documentation of all performance tests for reference by the
Engineer during the System Acceptance Tests.

1) Upon completion of the tests and necessary adjustments, submit
two (2) copies of a written report presenting test results, including
numerical values of all measurements, for review by the
Contracting Officer prior to demonstration and “System
Acceptance” testing.

(2)  With the above report, submit written certification that the
installation conforms to specifications, is complete, and is ready
for inspection and testing by the Contracting Officer and the
Engineer.

Meet with the COTR and the Engineer and make system control changes
as directed.

SYSTEM ACCEPTANCE
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Upon approval of the Contractor’s “System Checkout” report and at a time set by
the Contracting Officer, demonstrate to the COTR and Engineer that the final
system adjustments and tests meet the performance requirements.

The Contractor shall provide all labor, materials, tools, and measurement
equipment necessary for these demonstrations, tests, and adjustments.

The Contractor’s representatives performing these tests must be thoroughly
familiar with all details of the system. The test team must include the field
supervisor and the COTR in charge during the course of the installation work.

The Contractor is responsible for all costs incurred to satisfy criteria
requirements.

System Acceptance Tests will not be performed until the Contractor’s System
Checkout has been completed. The System Acceptance Tests will be supervised
by the Engineer and will consist of the following:

i. A physical inventory will be taken of all equipment on site.

ii. The operation of all system equipment shall be demonstrated by the
Contractor.

ii. Both subjective and objective tests will be required to determine
compliance with the specifications. The Contractor shall be responsible
for providing test equipment for these tests.

v, All final “as-built” drawings, run sheets, manuals, and other required
documents, as detailed herein, shall be on hand. Two complete sets of
these documents shall be delivered to the Contracting Officer at this time.
(One complete set shall have been delivered to the Engineer prior to the
scheduling of Acceptance Tests).

V. In the event further adjustment is required, or defective equipment must be
repaired or replaced, tests may be suspended or continued at the option of
the Engineer.

OWNER TRAINING

Scheduling of all training sessions must be approved by the Contracting Officers
Technical Representative.

In the event the Contractor does not have qualified instructors on staff for certain

sophisticated equipment, a manufacturer’s representative for such instruction will
be provided by the Contractor at no additional cost to the owner. All training shall
take place after the COTR takes possession of the system, at a time convenient to

the COTR.
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C. Operational Training

i. The Contractor shall provide on-the-job training by a suitably qualified
instructor, to personnel designated by the COTR, to instruct them in the
operation and maintenance of the systems. Operational training for
designated personnel shall be provided on-site in the room where the
system has been installed. This training shall be provided in two (2)
sessions held on two (2) separate occasions and each session shall not
exceed one (1) day in duration. In instances where multiple rooms are
affected, the COTR may require additional sessions if the technology
requirements are unigue to the additional room(s).

ii. The training shall provide for proper usage of the entire system. The
contractor shall assume that designated personnel have no prior
experience with the operation of the systems being installed. Training
documentation shall include a one page laminated sheet with basic
instructions as well as copies of the O&M Manuals referred to above.

d. Technical Training

I. The Contractor shall provide Technical Training for a minimum two (2) of
the courtroom personnel, designated by the COTR, who have received the
above Operational Training. This additional training session shall cover
the more technical aspects of all equipment used in the system. That
session shall not exceed one (1) day in duration and scheduling must be
approved by the Court. The goal is to provide sufficient training so that
systems staff can perform advanced level troubleshooting.
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PART 4 - PROVISIONS AND CLAUSES

Solicitation Provisions Incorporated by Reference (SEP 2010)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect as if they were given in full text. Upon request, the contracting
officer will make their full text available. The offeror is cautioned that the listed
provisions may include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at this address: http://www.uscourts.gov/procurement.aspx.

Clauses Incorporated by Reference (SEP 2010)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the contracting officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this address: http://www.uscourts.gov/procurement.aspx.

Gratuities or Gifts (JAN 2010)

@) The right of the contractor to proceed may be terminated by written notice if,
after notice and hearing, the Procurement Executive or designee determines — at
a level above the contracting officer — that the contractor, its agent or another
representative:

1) offered or gave a gratuity (e.g., an entertainment or gift) to an
officer, official or employee of the judiciary; and

2 intended, by the gratuity, to obtain a contract or favorable
treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having
lawful jurisdiction.

(© If this contract is terminated under paragraph (a) of this clause, the judiciary is
entitled to pursue the same remedies as in a breach of contract.

(d) The rights and remedies of the judiciary provided in this clause shall not be
exclusive and are in addition to any other rights and remedies provided by law or
under this contract.

Disclosure of Contractor Information to the Public (AUG 2004)

@ The judiciary reserves the right to disclose information provided by the
contractor, in response to a request by a member of the general public. Upon
receipt of a written request, the judiciary will disclose information which would
constitute public records in an agency covered by the Freedom of Information
Act. In the event the requested information consists of or includes commercial or
financial information, including unit prices, the contractor shall be notified of the
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(b)

request and provided with an opportunity to comment.

The contractor will thereafter be notified as to whether the information requested
will be released. The contractor understands and agrees that unit and/or
aggregate prices contained in the contract may be subject to disclosure without
consent.

Inspection of Products (APR 2013)

(a)

(b)

(©)

(d)

The contractor shall use and maintain a written inspection or quality control
system acceptable to the judiciary for the products under this contract. The
contractor shall tender to the judiciary for acceptance only products which have
been inspected in accordance with the acceptable inspection system and have
been found by the contractor to be in conformity with contract requirements. As
part of the system, the contractor shall prepare records evidencing all inspections
made under the system and the outcome. These records shall be kept complete
and made available to the judiciary during contract performance and for at least
three years after acceptance. The judiciary has the right to evaluate the
acceptability and effectiveness of the contractor's inspection system before
award and during contract performance. This evaluation may be used to
determine the extent of judiciary inspection and testing, but this does not waive
its right to inspect and test all items. The right of review, whether exercised or
not, does not relieve the contractor of the obligations under the contract.

The judiciary has the right to inspect and test all products provided under this
contract, to the extent practicable, at all times and places, including the period of
manufacture, and in any event before acceptance. The judiciary will perform
inspections and tests in a manner that will not unduly delay the work. The
judiciary assumes no contractual obligation to perform any inspection and test
for the benefit of the contractor unless specifically set forth elsewhere in this
contract.

If requested by the judiciary, the contractor shall provide all reasonable facilities
and assistance to the judiciary inspectors. If the judiciary performs inspections or
tests on the premises of the contractor or a subcontractor, the contractor shall
furnish, and shall require subcontractors to furnish, at no increase in contract
price, all reasonable facilities and assistance for the safe and convenient
performance of these duties. Except as otherwise provided in the contract, the
judiciary shall bear the expense of judiciary inspections or tests made at other
than the contractor’s or subcontractor’s premises; provided, that in case of
rejection, the judiciary shall not be liable for any reduction in the value of
inspection or test samples.

The judiciary may require the contractor to correct or replace any products that
fail to comply with the requirements of this contract. Products are
nonconforming when they are defective in material or workmanship or are
otherwise not in conformity with contract requirements. The judiciary may reject
nonconforming supplies with or without disposition instructions. Upon
determining that the products are nonconforming, the judiciary may, at its
discretion:

Page 25 of 79



1) require replacement or correction of the defective products;

(2 acquire replacement products from another source, and charge the
contractor for any costs incurred by the judiciary; or

3) accept the nonconforming products at a reduced price.

(e) The contractor shall remove supplies rejected or required to be corrected.
However, the contracting officer may require or permit correction in place,
promptly after notice, by and at the expense of the contractor. Corrected or
replaced products may not be tendered again unless the former tender and the
requirement for correction or replacement are disclosed.

()] If the contractor fails to proceed with reasonable promptness to remove, replace
or correct rejected products, the judiciary may:

1) by contract, or otherwise, remove, replace, or correct the products
and charge the cost to the contractor; or

2 terminate this contract for default.

(9) If the contractor does not correct or replace the products within the contract
delivery schedule, the contracting officer may require an equitable price
reduction as consideration for late delivery.

(h) Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes
amounting to fraud, or as otherwise provided in the contract.

Q) The contracting officer may require a price reduction for consideration for any
judiciary costs incurred for:

1) the total time, including round-trip travel time, lost by judiciary
representatives when the contractor is not ready for inspection at
the time inspection and testing is requested by the judiciary; and

(2 the total time, including round-trip travel time, required by
judiciary representatives for reinspection and retesting
necessitated by rejection.

Inspection of Services (APR 2013)

(a) The contractor shall provide and maintain an inspection system acceptable to the
judiciary covering the performance of services under this contract. Complete records of
all inspection work performed by the contractor shall be maintained and made available
to the judiciary during contract performance and for at least three years after acceptance.

(b) The judiciary has the right to inspect and test all services provided under this
contract, to the extent practicable, at all times and places during the term of the contract.
The judiciary will perform inspections and tests in a manner that will not unduly delay
the work.

(c) If the judiciary performs inspections or tests on the premises of the contractor or a
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subcontractor, the contractor shall furnish, and shall require subcontractors to furnish, at
no increase in contract price, all reasonable facilities and assistance for the safe and
convenient performance of these duties.

(d) If any of the services do not conform with contract requirements, the judiciary may
require the contractor to perform the services again in conformity with contract
requirements, at no increase in the contract amount. When the services cannot be
corrected by re-performance, the judiciary may:

(1) require the contractor to take necessary action to ensure that future
performance conforms to contract requirements; and

(2) reduce the contract price to reflect the reduced value of the services
performed.

(e) If the contractor fails to promptly perform the services again or to take the
necessary action to ensure future performance in conformity with contract
requirements, the judiciary may:

(1) by contract or otherwise, obtain performance of the services and charge to the
contractor any cost incurred by the judiciary that is directly related to the
performance of such service; or

(2) terminate the contract for default.

Responsibility for Products (JAN 2010)

@ Title to products furnished under this contract shall pass to the judiciary upon formal
acceptance, regardless of when or where the judiciary takes physical possession,
unless the contract specifically provides for earlier passage of title.

(b) Unless the contract specifically provides otherwise, risk of loss of or damage to
products shall remain with the contractor until, and shall pass to the judiciary upon:

Q) delivery of the products to a carrier, if transportation is F.o.b. origin;
or

(2 acceptance by the judiciary or delivery of the products to the judiciary
at the destination specified in the contract whichever is later, if
transportation is f.0.b. destination.

(©) Paragraph (b) of this clause shall not apply to products that so fail to conform to
contract requirements as to give a right of rejection. The risk of loss of or damage to
such non-conforming products remains with the contractor until cure or acceptance.
After cure or acceptance, paragraph (b) of this clause shall apply.

(d) Under paragraph (b) of this clause, the contractor shall not be liable for loss of

or damage to products caused by the negligence of officers, agents, or
employees of the judiciary acting within the scope of their employment.
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Warranty Information (JAN 2003)

Offerors are encouraged to submit information on any standard commercial
warranties provided for offered products. The judiciary will consider these
warranties in determining the most advantageous offer, to the extent provided in
the evaluation factors.

Incorporation of Warranty (JAN 2003)

Notwithstanding the contractor's standard commercial warranty, if offered and
accepted by the judiciary, any dispute thereunder will be resolved under the
Disputes clause of this contract, notwithstanding any disputes procedure that may
be specified in the warranty.

Contractor Warranty (Products) (JAN 2010)

(a)

(b)

(©)

(d)

The contractor warrants that all products furnished under this contract, including
packaging and markings, will be free from defects in material or workmanship
and will conform with the specifications and all other requirements of this
contract.

The contracting officer will give written notice to the contractor of any breach of
warranty and either:

(1) require the prompt correction or replacement of any defective or
nonconforming products; or

(2) retain them, reducing the contract price by an amount equitable under the
circumstances.

When return for correction or replacement is required, the contractor is
responsible for all costs of transportation and for risk of loss in transit. If the
contractor fails or refuses to correct or replace the defective or nonconforming
products, the contracting officer may correct or replace them with similar
products and charge the contractor for any cost to the judiciary. In addition, the
contracting officer may dispose of the nonconforming products, with
reimbursement from the contractor or from the proceeds for excess costs. Any
products corrected or furnished in replacement are subject to this clause.

The rights and remedies of the judiciary provided in this clause are in addition
to, and do not limit, any rights afforded to the judiciary by any other clause of
the contract.

Delivery Terms and Contractor's Responsibilities (JAN 2003)

(a)

(b)

The judiciary reserves the right to specify the mode of transportation and routing
to be employed.

Destination: If the contract specifies "F.o.b. destination,"” the following apply:
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(1) “F.o.b. destination” means delivery to a destination specified in the purchase
document by the consignor or seller (unless the contract provides otherwise).
This includes within the doors of the specified building, including delivery to
specific rooms within the building when specified. The cost of shipping and risk
of loss are borne by the seller or consignor. Title to the products passes to the
judiciary when deliverables arrive at the contract's stated destination.

(2) The contractor shall:

(i) pack and mark shipments to comply with contract specifications or, in
their absence, prepare shipments in accordance with carrier requirements;

(ii) prepare and distribute commercial bills of lading;

(iii) deliver the shipment in good order and condition to the point of
delivery specified in the contract;

(iv) be responsible for loss or damage occurring before receipt at the
specified point of delivery;

(v) furnish a delivery schedule and designate the mode of delivery;
(vi) pay and bear all delivery costs to the specified point of delivery.

(©) Origin: If the contract specifies "F.o0.b. origin," the following apply:

(1) "F.o.b. origin” means delivery, free of expense to the judiciary to the
carrier or shipment facility as follows:

(i) delivery on board the indicated type of conveyance of the carrier (or of
the judiciary, if specified), to the specified point from which the shipment
will be made and from which line haul transportation service (as
distinguished from switching, local drayage, or other terminal service)
begins;

(ii) to a U.S. Postal Service facility; or

(iii) delivered by the contractor, to any judiciary designated point
located within the same commercial zone (as prescribed by the Interstate
Commerce Commission) as the F.o.b. point named in the contract.

(2) The contractor shall:
(i) pack and mark shipments to comply with contract specifications or, in
their absence, prepare the shipment in accordance with carrier
requirements and good commercial practices and secure the lowest
applicable transportation charge.

(ii) order specified carrier equipment when requested by the judiciary.
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Otherwise, order appropriate carrier equipment not in excess of
capacity to accommodate the shipment.

(iii) deliver the shipment in good order and condition to the carrier, when
loaded by the contractor, load, stow, trim, block, and/or brace shipments
as required by the carrier's rules and regulations.

(iv) be responsible for loss or damage occurring before delivery to the
carrier; and for loss or damage due to improper packing/marking and,
when loaded by the contractor, from improper loading, stowing, trimming,
blocking, and/or bracing of the shipment;

(v) prepare a commercial bill of lading or other transportation receipt, to
show:

(A) a description of the shipment in terms of the governing freight
classification or tariff (or government rate tender) under which the
lowest freight rates are applicable;

(B) the seals affixed to the conveyance, including the serial
number on them, or other identification;

(C) the length and capacity of cars or trucks ordered and furnished,;

(D) other pertinent information required to effect prompt delivery
to the consignee, including name delivery address, postal address
and ZIP code of consignee, routing, etc.;

(E) special instructions or annotations requested by the judiciary
for commercial bills of lading (for example, “This shipment is the
property of, and the freight charges paid to the carrier will be
reimbursed by, the judiciary”); and

(F) the signature of carrier's agent and the date the shipment is
received by the carrier.

(vi) distribute the copies of the bill of lading, or other transportation
receipt, as directed by the judiciary.

(vii) supply with each invoice a memorandum copy of the bill of
lading, clearly indicating the signature of the carrier's agent,
date of pickup, and the weight accepted by the carrier. If the
weight is determined by the carrier after pickup, it shall be
annotated on the memorandum copy of the bill of lading
along with the following:

"I certify that the weight information is that obtained from
the carrier.

Signed:”

Page 30 of 79



3 If the judiciary has not specified otherwise, the contractor shall ship on
commercial bills of lading.

4) If the judiciary specifies that shipment is to be made on endorsed
commercial bills of lading for transportation charges up to $100, the
contractor shall be required to prepay all transportation charges, not to
exceed $100, per shipment.

(5) The contractor shall annotate the commercial bill of lading as follows:
"Property of the United States Judiciary"

(6) The actual transportation costs, not to exceed $100 per shipment, will be
added to the contractor's invoice as a separate item. The costs shall be
based on the lowest published rate on file with the Interstate Commerce
Commission or any state regulatory body. They shall be supported by
freight or express receipts marked "prepaid."

Packaging and Marking (AUG 2004)

(a)

(b)

Unless otherwise specified, preservation, packaging, and marking for all items
delivered hereunder shall be in accordance with commercial practice and
adequate to insure acceptance by common carrier and safe arrival at destination.
The contractor shall place the contract number and delivery order number, or
purchase order, as applicable, on or adjacent to the exterior shipping label or
include them on the internal packing slip. For any magnetic media provided, the
contractor shall provide extra markings for protection against exposure to
magnetic fields or temperature extremes.

All documentation, reports, and other deliverables shall be clearly marked with
the project title, contract number, and delivery order number (when applicable).
Unless otherwise specified, all items shall be packaged and packed in shall be
considered for protection against exposure to magnetic fields or temperature).

Stop-Work Order (JAN 2010)

(a)

The contracting officer may, at any time, by written order to the contractor,
require the contractor to stop all, or any part, of the work called for by this
contract for a period of 90 days after the order is delivered to the
contractor, and for any further period to which the parties may agree. The
order will be specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the contractor shall immediately comply
with its terms and take all reasonable steps to minimize the incurrence of
costs allocable to the work covered by the order during the period of work
stoppage. Within a period of 90 days after a stop-work order is delivered to
the contractor, or within any extension of that period to which the parties
shall have agreed, the contracting officer will either:

(1) cancel the stop-work order; or

(2) terminate the work covered by the order as provided in the default, or
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the Termination for Convenience, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the contractor shall resume work. The
contracting officer will make an equitable adjustment in the delivery schedule or
contract price, or both, and the contract will be modified, in writing, accordingly,
if:

(1) the stop-work order results in an increase in the time required for, or in
the contractor's cost properly allocable to, the performance of any part of
this contract; and

(2) the contractor asserts its right to the adjustment within 30 days after
the end of the period of work stoppage; provided, that, if the contracting
officer decides the facts justify the action, the contracting officer may
receive and act upon the claim submitted at any time before final payment
under this contract.

(© If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of the judiciary, the contracting officer will allow
reasonable costs resulting from the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work covered by the order is
terminated for default, the contracting officer will allow, by equitable adjustment
or otherwise, reasonable costs resulting from the stop-work order.

Site Visit (JAN 2003)

Offerors or quoters are urged and expected to inspect the site where services are to be
performed and to satisfy themselves regarding all general and local conditions that may
affect the cost of contract performance, to the extent that the information is reasonably
obtainable. In no event will failure to inspect the site constitute grounds for a claim after
contract award.

Material Requirements (JAN 2003)
@) As used in this clause:

(1) “new™ means composed of previously unused components, whether
manufactured from virgin material, recovered material in the form of raw
material, or materials and by-products generated from, and reused within,
an original manufacturing process; provided that the products meet
contract requirements, including but not limited to, performance,
reliability, and life expectancy.

(2) "reconditioned" means restored to the original normal operating
condition by readjustments and material replacement.

(3) "recovered material™ means waste materials and by-products
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recovered or diverted from solid waste, but the term does not include
those materials and by-products generated from, and commonly reused
within, an original manufacturing process.

(4) "re-manufactured™" means factory rebuilt to original specifications.

(5) "virgin material” means:

(i) previously unused raw material, including previously unused
copper, aluminum, lead, zinc, iron, other metal or metal ore; or

(if) any undeveloped resource that is, or with new technology will
become, a source of raw materials.

(b) Unless this contract otherwise requires virgin material or products composed of
or manufactured from virgin material, the contractor shall provide products that
are new, reconditioned, or re-manufactured, as defined in this clause.

(©) An offer to provide unused former government surplus property shall include a
complete description of the material, the quantity, the name of the government
agency from which acquired, and the date of procurement.

(d) An offer to provide used, reconditioned, or re-manufactured products shall
include a detailed description of such products and shall be submitted to the
contracting officer for written approval.

(e) Used, reconditioned, or re-manufactured products, or unused former government
surplus property, may be used in performance if the contractor has proposed the
use of such products, and the contracting officer has authorized their use.

Brand Name or Equal (APR 2013)

(a) One or more items called for by this solicitation have been identified by a brand
name-or-equal product description. Offers offering equal products will be considered for
award if these products are clearly identified and are determined by the judiciary to
contain all of the essential characteristics of the brand-name products referenced in the
solicitation.

(b) Unless the offeror clearly indicates in the offer that the offer is for an equal product,
the offer will be considered as offering a brand-name product referenced in the
solicitation.

(c) 